

SECRET

CMCC Doc. No. 1131X5.57
Copy / of 4
Page 1 of 1

EXHIBIT A
PROPOSAL [REDACTED]
17 August 1956

25X1A

STATEMENT OF WORK

Production Modification of MP 10737 Recorder Unit

The contractor proposes to supply all engineering, labor, supplies and materials necessary to accomplish the following work:

1. Install solenoid actuator, capstan frame member, and lubricant change modifications, on a retrofit basis, for twenty-four (24) recorder units, already shipped, Serial No. 701 through 721, 724, 726 and 727.
2. Install solenoid actuator, capstan frame member, and lubricant change modifications to nineteen (19) completed, but not yet shipped, recorder units, Serial No. 722, 723, 725, 728 through 742, and Serial No. 745.
3. Install solenoid actuator, capstan frame member, and lubricant change modifications in sixty-four (64) production recorder units, Serial No. 743 through 807, less Serial No. 745.
4. Fabricate, inspect and pack fifty-five (55) MP 10895, electrically heated covers for recorder units.

DOCUMENT NO. 27
NO CHANGE IN CLASS.
IT DECLASSIFIED
CLASS. CHANGED TO: TS S C
NEXT REVIEW DATE: 2012
AUTH: HR 702
DATE 11/01/82 REVIEWER: 010956

"This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law."

SECRET

K.3.2

SECRET

CMCC Doc. No. 1132X5.56

Copy 1 of 4

Page 1 of 3

EXHIBIT C

25X1A

PROPOSAL

17 August 1956

COST ESTIMATE

Production Modification of MP 10737 Recorder Unit

25X1A

- I. Modification of Recorder Unit shipped and returned for modification (24 units).

25X1A

Labor	Hours	Rate	Amount
-------	-------	------	--------

Engineering
Assembly
Test and Inspection
Shop

25X1A

Overhead at

Material
Packaging

General and Administrative
Expense at

25X1A

Estimated Unit Cost

TOTAL ESTIMATED COST - 24 UNITS

- II. Modification of completed Recorder Unit (19 units).

Labor	Hours	Rate	Amount
-------	-------	------	--------

Assembly
Test and Inspection
Shop

25X1A

Overhead at

Material

25X1A

SECRET

SECRET

CMCC Doc. No. 1132X5.56

Copy / of 4

Page 2 of 3

EXHIBIT C

PROPOSAL

17 August 1956

25X1A

COST ESTIMATE (Continued)

Production Modification of MP 10737 Recorder Unit

25X1A

Hours Rate Amount

Brought Forward

25X1A

General and Administrative

Expense at

Estimated Unit Cost

TOTAL ESTIMATED COST - 19 UNITS

III. Additional costs of uncompleted units (64 units).

Labor

Hours Rate Amount

25X1A

Assembly

Shop

25X1A

Overhead at

Material

25X1A

General and Administrative

Expense at

Estimated Unit Cost

TOTAL ESTIMATED COST - 64 UNITS

25X1A

IV. Cables and heated covers (55 sets).

Labor

Hours Rate Amount

25X1A

Assembly

Shop

Test and Inspection

Engineering

SECRET

SECRET

CMCC Doc. No. 1132X5.56

Copy 1 of 4

Page 3 of 3

EXHIBIT C

PROPOSAL

17 August 1956

25X1A

COST ESTIMATE (Continued)

Production Modification of MP 10737 Recorder Unit

	<u>Hours</u>	<u>Rate</u>	<u>Amount</u>
Brought Forward			
25X1A Overhead at			
Material			
Packaging			
25X1A General and Administrative			
Expense at			
Estimated Unit Cost			
TOTAL ESTIMATED COST - 55 SETS			
TOTAL ESTIMATED COST			
25X1A Fee at			
TOTAL ESTIMATED COST INCLUDING FEE			

25X1A

SECRET

CROSS REFERENCE SHEET

Para K.3.a. for 151X5.315 see Para K.2.a.

TAB